IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 001 Proposal ID: 04-C004-101
Proposed Contract Period: Specified Start Date of 10/01/15 with 70 WORK DAYS

Proposal Note:
***WORK RESTRICTION***
WORK CANNOT BEGIN PRIOR TO OCTOBER 1, 2015.

Project(s):
Project No: FM-C004(101)--55-04
County: APPANOOSE
Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX
Route: J5T Length: 0.10 miles
Location: ON J5T, OVER WOOD DUCK MARSH STREAM, FROM 430TH STREET NORTH
0.6 MILE TO REPLACEMENT OF TWO 9 FOOT MULTI PLATE CULVERTS

SECTION NO. 0001
ITEMS FOR A TWIN 10' X 10' X 119'-0 REINFORCED CONCRETE BOX

CULVERT
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 80 CY
2303-0031500 HMA (1M ESAL) BASE, 1/2" 106 TON
2303-0033500 HMA (1M ESAL) SURF, 1/2", NO FRIC 29 TON
2403-0100020 STRUCT CONC (RCB CULV) 475 CY

2404-7775000 REINFORC STEEL 54,851 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 002 Proposal ID: 13-C013-087
Proposed Contract Period: Late Start Date of 08/17/15 with 25 WORK DAYS

Project (s) :
Project No: BHOS-C013(87)--5N-13
County: CALHOUN
Type of Work: BRIDGE DECK OVERLAY
Route: D46 Length: 0.00 miles
Location: FROM NW COR OF SEC. 23 EAST 0.4 MILES OVER PURGATORY
CREEK BRIDGE DECK OVERLAY

SECTION NO. 0001
ITEMS FOR REPAIRS TO A 125' X 24' CONTINUOUS THREE SPAN
STEEL I-BEAM BRIDGE
2413-0698067 DECK OVERLAY (CL HPC-O PCC) 333 SY
2413-0698074 DECK REPAIR, CL A 57 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 003 Proposal ID: 14-1414-039
Proposed Contract Period: Late Start Date of 07/20/15 with 60 WORK DAYS

Project (s) :
Project No: BRFN-141-4(39)--39-14
County: CARROLL
Type of Work: BRIDGE DECK OVERLAY
Route: IOWA 141 Length: 0.00 miles
Location: OVER E. NISHNABOTNA RIVER 0.5 MILE W. OF
W. JCT. US 71

SECTION NO. 0001
DESIGN NO. 0115; REPAIRS TO A 120'-0 X 44'-0 CONTINUOUS
CONCRETE SLAB BRIDGE
2413-0698074 DECK REPAIR, CL A 93 SY
SECTION NO. 0002
DESIGN NO. 0115; ALTERNATE 'AA' OPTION 1l: CLASS O PCC
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
2413-0698066 DECK OVERLAY (CL O PCC) 605 SY
SECTION NO. 0003
DESIGN NO. 0115; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
2413-0698067 DECK OVERLAY (CL HPC-O PCC) 605 SY
SECTION NO. 0004
ROADWAY ITEMS

2102-2625000 EMBANKMENT-IN-PLACE 200 CY
2303-0143504 HMA (3M ESAL) SURF, 1/2", FRIC L-4 596 SY
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 113 sy

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 4 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 16-C016-090

Proposed Contract Period: Late Start Date of 05/04/15 with 50 WORK DAYS

Project (s) :

Project No:

BRS-C016(90)--60-16

County: CEDAR
Type of Work: RCB CULVERT NEW - TWIN BOX
Route: Y14 Length: 0.10 miles
Location: Y1l4: OVER YANKEE RUN CREEK, IN S03 T81N R1W
Item No Item Description Quantity/Unit
SECTION NO. 0001
ITEMS FOR A TWIN 12' X 8' X 56' REINFORCED CONCRETE BOX
CULVERT
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,592 CY
2102-2713070 EXCAVATION, CL 13, RDWY+BORROW 70 CY
2303-0031500 HMA (1M ESAL) BASE, 1/2" 198 TON
2303-0032500 HMA (1M ESAL) INTERMEDIATE, 1/2" 198 TON
2303-0033500 HMA (1M ESAL) SURF, 1/2", NO FRIC 136 TON
2403-0100020 STRUCT CONC (RCB CULV) 240 CY

2404-7775000 REINFORC STEEL 38,352 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 005 Proposal ID: 20-C020-098
Proposed Contract Period: Late Start Date of 08/17/15 with 55 WORK DAYS

Project (s) :
Project No: BROS-C020(98)--5F-20
County: CLARKE
Type of Work: BRIDGE REPLACEMENT - CCS
Route: H20 Length: 0.00 miles
Location: H20 OVER BRANCH OTTER CREEK

SECTION NO. 0001
ITEMS FOR A 90'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE

2102-2625000 EMBANKMENT-IN-PLACE 452 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 44 CY
2403-0100010 STRUCT CONC (BRIDGE) 163 CY

2404-7775000 REINFORC STEEL 43,245 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 006 Proposal ID: 20-0355-503
Proposed Contract Period: Late Start Date of 09/14/15 with 30 WORK DAYS

Project (s) :
Project No: MBIN-035-5(503)34--0M-20
County: CLARKE
Type of Work: BRIDGE REPAIR
Route: I-35 Length: 0.00 miles
Location: CLAY ST. OVER I-35, 1 MILE N. OF US 34

SECTION NO. 0002
ROADWAY ITEMS
2301-1033100 STD/S-F PCC PAV'T, CL C CL 3, 10" 366 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 007 Proposal ID: 22-C022-078

Proposed Contract Period: Late Start Date of 07/13/15 with 55 WORK DAYS

Project (s) :
Project No: BHS-C022(078)--63-22
County: CLAYTON
Type of Work: BRIDGE DECK OVERLAY
Route: OSTERDOCK ROAD Length: 0.08 miles
Location: OVER TURKEY RIVER

SECTION NO. 0001
ITEMS FOR REPAIRS TO A 410' X 20' CONTINUOUS I-BEAM BRIDGE
2413-0698051 DECK O-DEPTH OVERLAY (CL HPC-0) 906 SY
2413-0698074 DECK REPAIR, CL A 400 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 008 Proposal ID: 47-0312-004
Proposed Contract Period: Late Start Date of 07/20/15 with 60 WORK DAYS

Project (s) :
Project No: BRFN-031-2(4)--39-47
County: IDA
Type of Work: BRIDGE DECK OVERLAY
Route: IOWA 31 Length: 0.00 miles
Location: OVER SMALL NATURAL STREAM
5.3 MILES N. OF JCT. US 20

SECTION NO. 0001
DESIGN NO. 1615; REPAIRS TO A 110'-0 X 44'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE
2413-0698074 DECK REPAIR, CL A 27 sY
SECTION NO. 0002
DESIGN NO. 1615; ALTERNATE 'AA' OPTION 1l: CLASS O PCC
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
2413-0698066 DECK OVERLAY (CL O PCC) 553 SY
SECTION NO. 0003
DESIGN NO. 1615; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
2413-0698067 DECK OVERLAY (CL HPC-O PCC) 553 S8Y
SECTION NO. 0004
ROADWAY ITEMS
2102-2625000 EMBANKMENT-IN-PLACE 475 CY
SECTION NO. 0005
ALTERNATE 'BB' OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN
2413-0698066 DECK OVERLAY (CL O PCC) 406 SY
SECTION NO. 0006
ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC
BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN
2413-0698067 DECK OVERLAY (CL HPC-O PCC) 406 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 009 Proposal ID: 47-0593-500

Proposed Contract Period: Late Start Date of 09/14/15 with 30 WORK DAYS

Project (s) :
Project No: MB-059-3(500)120--77-47
County: IDA
Type of Work: DECK JOINT REPAIR

Route: U.S. 59 Length: 0.00 miles
Location: OVER SOLDIER RIVER 1.2 MILES N. OF D-54

SECTION NO. 0001

DESIGN NO. 0114; 120'-0 X 26'-0 CONTINUOUS STEEL MULTI
GIRDER

2403-0100000 STRUCT CONC (MISCELLANEOQOUS) 0 Cy



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 010 Proposal ID: 60-0091-043
Proposed Contract Period: Late Start Date of 05/18/15 with 100 WORK DAYS

Project (s) :
Project No: BRFN-009-1(43)--39-60
County: LYON
Type of Work: BRIDGE DECK OVERLAY
Route: IOWA 9 Length: 0.00 miles
Location: OVER MOON CREEK
0.5 MILE E. OF W. JCT. US 75

Project No: BRFN-009-1(44)--39-60
County: LYON
Type of Work: BRIDGE DECK OVERLAY
Route: IOWA 9 Length: 0.00 miles
Location: OVER ROCK RIVER
0.5 MILE E. OF E. JCT. US 75

SECTION NO. 0001
DESIGN NO. 0115; REPAIRS TO A 130'-6 X 68'-0 CONTINUOUS
CONCRETE SLAB BRIDGE BREN-009-1(43)--39-60
2413-0698074 DECK REPAIR, CL A 119 sy
SECTION NO. 0002
DESIGN NO. 0115; ALTERNATE 'AA' OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (43)
2413-0698066 DECK OVERLAY (CL O PCC) 1,013 sy
SECTION NO. 0003
DESIGN NO. 0115; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (43)
2413-0698067 DECK OVERLAY (CL HPC-O PCC) 1,013 sy
SECTION NO. 0004
ROADWAY ITEMS
BRFN-009-1(43)--39-60
2102-2625000 EMBANKMENT-IN-PLACE 200 Ccy
SECTION NO. 0005
DESIGN NO. 0114; REPAIRS TO A 348'-0 X 56'-0 CONTINUOUS
WELDED GIRDER BRIDGE BRFN-009-1(44)--39-60

2403-0100000 STRUCT CONC (MISCELLANEOQOUS) 36 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 3,693 LB
2413-0698074 DECK REPAIR, CL A 82 SY

SECTION NO. 0006
DESIGN NO. 0114; ALTERNATE 'BB' OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (44)
2413-0698066 DECK OVERLAY (CL O PCC) 2,159 SY
SECTION NO. 0007
DESIGN NO. 0114; ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC
BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (44)
2413-0698067 DECK OVERLAY (CL HPC-O PCC) 2,159 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 011 Proposal ID: 64-C064-121
Proposed Contract Period: Late Start Date of 06/15/15 with 90 WORK DAYS

Project (s) :
Project No: FM-C064(120)--55-64
County: MARSHALL
Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX
Route: MARBLE ROAD Length: 0.00 miles
Location: E18: OVER LITTLE ASHER CREEK

Project No: FM-C064(121)--55-64
County: MARSHALL
Type of Work: RCB CULVERT REPLACEMENT - TRIPLE BOX
Route: MARBLE ROAD Length: 0.00 miles
Location: E18: OVER UNNAMED STREAM

SECTION NO. 0001
ITEMS FOR A TWIN 10' X 12' X 78' REINFORCED CONCRETE BOX
CULVERT FM-C064(120)--55-64
2403-0100020 STRUCT CONC (RCB CULV) 389 CY
2404-7775000 REINFORC STEEL 53,496 LB
SECTION NO. 0002
ITEMS FOR A TRIPLE 12' X 10' X 66' REINFORCED CONCRETE BOX
CULVERT FM-C064(121)--55-64
2403-0100020 STRUCT CONC (RCB CULV) 405 CY
2404-7775000 REINFORC STEEL 52,389 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 012 Proposal ID: 66-C066-060
Proposed Contract Period: Late Start Date of 08/24/15 with 35 WORK DAYS
Project (s) :
Project No: BROS-C066(060)--8J-66
County: MITCHELL
Type of Work: RCB CULVERT REPLACEMENT - TRIPLE BOX

Route: TIMBER AVE Length: 0.00 miles
Location: AT BEAVER CREEK, 450' NORTH OF THE SW COR. OF SEC. 29-99-15.



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 013 Proposal ID: 67-C067-073

Proposed Contract Period: Late Start Date of 04/06/15 with 130 WORK DAYS
Site 01: TO COMPLETE PROJECT SBRFM-C067(71)--5D-67.
Completion Date of 10/15/15

Proposal Note:
**%%  WINTER WORK FOR PROJECT SBRFM-CO067(71)--5D-67 ***
WINTER WORK WILL BE ALLOWED FOR PROJECT
SBRFM-C067 (71) -=5D-67 DURING THE WINTER OF 2014/2015. NO
WORKING DAYS WILL BE CHARGED BETWEEN NOVEMBER 15, 2014 AND
APRIL 1, 2015 FOR WORK ON PROJECT SBREFM-C067(71)--5D-67.

*** WORK RESTRICTION FOR PROJECT SBRFM-C067 (73)--5D-67 ***
NO WORK WILL BE ALLOWED ON PROJECT SBRFM-CO067 (73)--5D-67
PRIOR TO MAY 15, 2015.

Project (s):
Project No: SBRFM-C067(71)--5D-67
County: MONONA
Type of Work: BRIDGE AND APPROACHES - PPCB
Route: Eb54 Length: 0.00 miles
Location: OVER MONONA HARRISON DITCH

Project No: SBRFM-C067(73)--5D-67
County: MONONA
Type of Work: BRIDGE AND APPROACHES - PPCB
Route: Eb54 Length: 0.00 miles
Location: OVER LITTLE SIOUX RIVER DITCH

SECTION NO. 0001
ITEMS FOR A 213'-10 X 30'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE SBRFM-CO067(71)--5D-67

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 394 CY
2301-1033100 STD/S-F PCC PAV'T, CL C CL 3, 10" 1,001 sy
2403-0100010 STRUCT CONC (BRIDGE) 479 CY
2404-7775000 REINFORC STEEL 22,188 LB
2404-7775005 REINFORC STEEL, EPOXY COATED 76,876 LB

SECTION NO. 0002
ITEMS FOR A 319'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE SBRFM-CO067 (73)--5D-67

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 731 CY
2301-1033100 STD/S-F PCC PAV'T, CL C CL 3, 10" 689 SY
2403-0100010 STRUCT CONC (BRIDGE) 596 CY
2404-7775000 REINFORC STEEL 34,077 LB

2404-7775005 REINFORC STEEL, EPOXY COATED 109,023 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 014 Proposal ID: 67-1832-045
Proposed Contract Period: Late Start Date of 06/29/15 with 90 WORK DAYS

Project (s) :
Project No: BRFN-183-2(45)--39-67
County: MONONA
Type of Work: BRIDGE REPLACEMENT - CCS
Route: IOWA 183 Length: 0.00 miles
Location: OVER STREAM 3.1 MILES S. OF CO. RD. E-54

SECTION NO. 0001
DESIGN NO. 0215; 130'-0 X 40'-0 CONTINUOUS CONCRETE SLAB

BRIDGE
2403-0100010 STRUCT CONC (BRIDGE) 427 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 101,313 LB

SECTION NO. 0002
ROADWAY ITEMS

2102-2625000 EMBANKMENT-IN-PLACE 5,249 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,368 CY
2301-1033090 STD/S-F PCC PAV'T, CL C CL 3, 9" 525 8Y

2303-0101000 HMA WEDGE/LEVEL/STRENGTH 1,268 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 015 Proposal ID: 68-C068-060
Proposed Contract Period: Late Start Date of 07/13/15 with 80 WORK DAYS

Project (s) :
Project No: BROS-C068(60)--8J-68
County: MONROE
Type of Work: BRIDGE REPLACEMENT - CCS
Route: 625TH AVE Length: 0.10 miles
Location: 625TH AVE: US34 N 1.1 MI

SECTION NO. 0001
ITEMS FOR A : 110'-0 X 24'-6 CONTINUIOUS CONCRET SLAB BRIDGE
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 61 CY
2403-0100010 STRUCT CONC (BRIDGE) 211 CY
2404-7775000 REINFORC STEEL 54,661 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 016 Proposal ID: 77-1945-786
Proposed Contract Period: Completion Date of 05/15/15

Project (s) :
Project No: EDP-1945(786)--7Y-77
County: POLK
Type of Work: BRIDGE NEW - OTHER
Route: HWY 69 Length: 0.30 miles
Location: E 14TH ST PED OVERPASS SPAN EAST 14TH STREET JUST NORTH OF G
RANDVIEW AVENUE.

SECTION NO. 0001
ITEMS FOR A NEW STEEL TRUSS PEDESTRIAN BRIDGE
2403-0100000 STRUCT CONC (MISCELLANEOQOUS) 56 CY
2404-7775000 REINFORC STEEL 24,309 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 017 Proposal ID: 78-0921-064
Proposed Contract Period: Late Start Date of 08/31/15 with 40 WORK DAYS

Proposal Note:
*%* INCENTIVE/DISINCENTIVE ***
SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR
INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL
APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS:

SITE NUMBER 01:
21 CLOSURE DAYS/CALENDAR DAYS, I/D RATE $9,000.00 PER DAY

THERE ARE NO MAXIMUM INCENTIVE OR DISINCENTIVE (LIQUIDATED
DAMAGES) AMOUNTS. THE INCENTIVE/DISINCENTIVE AMOUNT WILL BE
PAID/COLLECTED BY THE CONTRACTING AUTHORITY UPON COMPLETION
OF THE CRITICAL CLOSURE ACTIVITY.

***CRITCAL CLOSURE ACTIVITY***
WHEN THE ROAD IS CLOSED AND THE DETOUR IS IN EFFECT.

***WORKING DAYS***
WORKING DAYS WILL BE CHARGED WHEN WORK REQUIRES A LANE
CLOSURE ACCORDING TO TC-213

Project(s):
Project No: BRF-092-1(64)--38-78
County: POTTAWATTAMIE
Type of Work: BRIDGE REPLACEMENT - OTHER
Route: IOWA 92 Length: 0.00 miles
Location: OVER LITTLE SILVER CREEK 0.3 MILE W. OF CO. RD. L-55

SECTION NO. 0001
DESIGN NO. 0115; 234'-0 X 44'-0 MODULAR ROLLED STEEL BEAM
BRIDGE
2404-7775005 REINFORC STEEL, EPOXY COATED 7,632 LB
SECTION NO. 0002
ROADWAY ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 9,666 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 018 Proposal ID: 84-0101-075
Proposed Contract Period: Late Start Date of 07/27/15 with 45 WORK DAYS

Project (s) :
Project No: BRFN-010-1(75)--39-84
County: SIOUX
Type of Work: BRIDGE DECK OVERLAY
Route: IOWA 10 Length: 0.00 miles
Location: OVER DRY CREEK
0.9 MILES E OF IA 12

SECTION NO. 0001
DESIGN NO. 0315; REPAIRS TO A 168'-0 X 44'-0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE
2413-0698074 DECK REPAIR, CL A 47 SY
SECTION NO. 0002
DESIGN NO. 0315; ALTERNATE 'AA' OPTION 1l: CLASS O PCC
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
2413-0698066 DECK OVERLAY (CL O PCC) 838 SY
SECTION NO. 0003
DESIGN NO. 0315; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
2413-0698067 DECK OVERLAY (CL HPC-O PCC) 838 SY
SECTION NO. 0004
ROADWAY ITEMS
2102-2625000 EMBANKMENT-IN-PLACE 120 CY
2303-0143504 HMA (3M ESAL) SURF, 1/2", FRIC L-4 783 SY



Proposed Letting Date:
Proposed Bid Order:

Proposed Contract Period:

Project (s) :

Project No:
County:

Type of Work:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

December 16, 2014 10:00 A.M.

019 Proposal ID: 90-C090-078

Late Start Date of 05/04/15 with 95 WORK DAYS

BROS-C090 (78) --8J-90

WAPELLO

BRIDGE REPLACEMENT - PPCB
118TH AVE Length:
118TH AVE: OVER VILLAGE CREEK

0.20 miles

SECTION NO.

0001

ITEMS FOR A 151'-4 X 24'-6 PRETENSIONED PRESTRESSED
CONCRETE BRIDGE

2102-2625000
2102-2710070
2303-0031500
2303-0033500
2403-0100010
2404-7775005

EMBANKMENT-IN-PLACE
EXCAVATION, CL 10,
HMA (1M ESAL) BASE,
HMA (1M ESAL) SURF,
STRUCT CONC (BRIDGE)
REINFORC STEEL, EPOXY COATED

975

20

36

11

197
49,558

CY
CY
TON
TON
CY
LB

RDWY+BORROW
1/2n

1/2", NO FRIC



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 020 Proposal ID: 91-C091-092
Proposed Contract Period: Late Start Date of 04/06/15 with 120 WORK DAYS

Project (s) :
Project No: BROS-C091(92)--5F-91
County: WARREN
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: R63 Length: 0.10 miles
Location: ON R-63, OVER MIDDLE RIVER, AT SE S4 T76 R24

SECTION NO. 0001
ITEMS FOR A 274'-0 X 30'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

2301-1033080 STD/S-F PCC PAV'T, CL C CL 3, 8" 967 sSY
2403-0100010 STRUCT CONC (BRIDGE) 591 CY
2404-7775000 REINFORC STEEL 32,210 LB

2404-7775005 REINFORC STEEL, EPOXY COATED 95,540 LB



Proposed Letting Date:
Proposed Bid Order:

Proposed Contract Period:

Project (s) :

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

December 16, 2014 10:00 A.M.

021 Proposal ID: 91-0352-293

Late Start Date of 04/06/15 with 240 WORK DAYS

Project No: IM-NHS-035-2(293)61--03-91
County: WARREN
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: I-35 Length: 0.00 miles
Location: OVER NORTH RIVER 3.8 MILES N. OF IA. 92 (NBL)
Project No: IM-NHS-035-2(408) 61--03-91
County: WARREN
Type of Work: PCC PAVEMENT - GRADE & REPLACE
Route: I-35 Length: 0.33 miles
Location: OVER NORTH RIVER 3.8 MILES N. OF IA 92 (NBL)
Item No Item Description Quantity/Unit
SECTION NO. 0001
DESIGN NO. 0114; 334'-0 X 60' PRETENSIONED PRESTRESSED

CONCRETE BEAM BRIDGE

2403-0100010
2404-7775000
2404-7775005

SECTION NO.

2102-2625001
2102-2710070
2301-1034115
2303-0061500
2303-0062500

IM-NHS-035-2(293) 61--03-91

STRUCT CONC (BRIDGE) 559 CY
REINFORC STEEL 72,907 LB
REINFORC STEEL, EPOXY COATED 205,113 LB
0003

ROADWAY ITEMS

IM-NHS-035-2(408) 61--03-91
EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH 11,262 CY
EXCAVATION, CL 10, RDWY+BORROW 17,922 CY
STD/S-F PCC PAV'T, CL C CL 3I, 11.5" 4,662 SY
HMA (30M ESAL) BASE, 1/2" 819 TON
HMA (30M ESAL) INTERMEDIATE, 1/2" 222 TON
HMA (30M ESAL) SURF, 1/2", FRIC L-2 222 TON

2303-0063502



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 022 Proposal ID: 91-0352-308
Proposed Contract Period: Late Start Date of 04/06/15 with 230 WORK DAYS

Project (s) :
Project No: IM-NHS-035-2(308)63--03-91
County: WARREN
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: I-35 Length: 0.00 miles
Location: OVER BADGER CREEK 3.8 MILES S. OF POLK CO. LINE (NBL)

Project No: IM-NHS-035-2(382) 63--03-91
County: WARREN
Type of Work: PCC PAVEMENT - GRADE & REPLACE
Route: I-35 Length: 0.20 miles
Location: OVER BADGER CREEK 3.8 MILES S. OF POLK CO. LINE (NBL)

SECTION NO. 0001
DESIGN NO. 0214; 299'-0 X 60'-0 PPCB BRIDGE
IM-NHS-035-2(308) 63--03-91

2403-0100010 STRUCT CONC (BRIDGE) 475 CY
2404-7775000 REINFORC STEEL 67,392 LB
2404-7775005 REINFORC STEEL, EPOXY COATED 185,181 LB

SECTION NO. 0003
ROADWAY ITEMS
IM-NHS-035-2(382) 63--03-91

2102-2625001 EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH 13,465 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 32,325 CY
2301-1034115 STD/S-F PCC PAV'T, CL C CL 3I, 11.5" 4,261 SY
2303-0061500 HMA (30M ESAL) BASE, 1/2" 374 TON
2303-0062500 HMA (30M ESAL) INTERMEDIATE, 1/2" 171 TON

2303-0063502 HMA (30M ESAL) SURF, 1/2", FRIC L-2 171 TON



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 023 Proposal ID: 91-0352-326
Proposed Contract Period: Late Start Date of 04/06/15 with 130 WORK DAYS

Project (s) :
Project No: BRFIM-035-2(326)56--05-91
County: WARREN
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: I-35 Length: 0.00 miles
Location: IA 92 OVER I-35

SECTION NO. 0001
DESIGN NO. 0115; 326'-0 X 60' PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE

2403-0100010 STRUCT CONC (BRIDGE) 385 CY
2404-7775000 REINFORC STEEL 49,379 LB
2404-7775005 REINFORC STEEL, EPOXY COATED 193,216 LB

SECTION NO. 0002
ROADWAY ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 899 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 024 Proposal ID: 92-0014-042
Proposed Contract Period: Late Start Date of 04/06/15 with 100 WORK DAYS

Project (s) :
Project No: BRF-001-4(42)--38-92
County: WASHINGTON
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: IOWA 1 Length: 0.00 miles
Location: IA 1 OVER SKUNK RIVER
1.4 MILES NORTH OF IA 78

SECTION NO. 0001
DESIGN NO. 0116; 728'-0 X 44'-0 PRETENSIONED PRESTRESSED
CONCRETE SLAB BRIDGE

2403-0100010 STRUCT CONC (BRIDGE) 1,801 CY
2404-7775000 REINFORC STEEL 108,246 LB
2404-7775005 REINFORC STEEL, EPOXY COATED 306,713 LB

SECTION NO. 0002
ROADWAY ITEMS
2102-2625000 EMBANKMENT-IN-PLACE 1,593 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 698 CY
2301-1033090 STD/S-F PCC PAV'T, CL C CL 3, 9" 501 sY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 025 Proposal ID: 97-0296-241-A
Proposed Contract Period: Specified Start Date of 03/30/15 with 15 WORK DAYS

Proposal Note:
REFER TO 656.0194 FOR THE FOLLOWING INFORMATION:
*** WORK PRIOR TO THE SPECIFIED START DATES ***
**%*% WINTER FREE TIME ***
***% WORKING DAYS ***
*** INCENTIVE/DISINCENTIVE AND SITE INFORMATION ***

Project (s) :
Project No: IM-NHS-029-6(197)147--03-97
County: WOODBURY
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: I-29 Length: 3.15 miles
Location: NORTHBOUND I-29 OVER BACON CREEK
3.0 MILES N. OF US 75

Project No: IM-NHS-029-6(198)147--03-97
County: WOODBURY
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: I-29 Length: 0.00 miles
Location: IN THE CITY OF SIOUX CITY OVER THE FLOYD RIVER (SBL)

Project No: IM-NHS-029-6(199)147--03-97
County: WOODBURY
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: I-29 Length: 3.15 miles
Location: NORTHBOUND I-29 OVER FLOYD RIVER

Project No: IM-NHS-029-6(241)147--03-97
County: WOODBURY
Type of Work: PCC PAVEMENT - GRADE & REPLACE
Route: I-29 Length: 0.98 miles
Location: IN THE CITY OF SIOUX CITY FROM JUST S. OF BACON CREEK BRIDGE
TO JUST N. OF FLOYD RIVER BRIDGE (SBL/MEDIAN)

SECTION NO. 0001
DESIGN NO. 0211; 585'-0 X 61'-4 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE IM-NHS-029-6(197)147--03-97
2404-7775000 REINFORC STEEL 500,523 LB
2404-7775005 REINFORC STEEL, EPOXY COATED 317,423 LB
SECTION NO. 0002
DESIGN NO. 0311; A 645'-11 5/8 X VARIES PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE IM-NHS-029-6(198)147--03-97

2403-0100030 STRUCT CONC 4500 PSI OR GREATER 1,022 CY
2404-7775000 REINFORC STEEL 845,099 LB
2404-7775005 REINFORC STEEL, EPOXY COATED 501,949 LB

SECTION NO. 0003



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
DESIGN NO. 0411; 644'-0 7/8 X VARIES PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE IM-NHS-029-6(199)147--03-97

2403-0100030 STRUCT CONC 4500 PSI OR GREATER 1,061 CY
2404-7775000 REINFORC STEEL 872,564 LB
2404-7775005 REINFORC STEEL, EPOXY COATED 509,625 LB

SECTION NO. 0004
ROADWAY ITEMS
IM-NHS-029-6(241)147--03-97

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 42,139 CY
2301-1004110 STD/S-F PCC PAV'T, OM-C CL 3I, 11" 60,500 SY
2403-0100000 STRUCT CONC (MISCELLANEOQOUS) 537 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 43,607 LB
2511-0302600 RECREATIONAL TRAIL, PCC, 6" 282 SY

SECTION NO. 0006
INCENTIVE/DISINCENTIVE ITEMS FOR THE CONTRACT

2528-5160100 CRITICAL CLOSURE ACTIVITY I/D 10 CDAY
2528-5160100 CRITICAL CLOSURE ACTIVITY I/D 5 CDAY
2528-5160100 CRITICAL CLOSURE ACTIVITY I/D 10 CDAY

2528-5160100 CRITICAL CLOSURE ACTIVITY I/D 5 CDAY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 081 Proposal ID: 54-C054-090

Proposed Contract Period: Late Start Date of 09/21/15 with 30 WORK DAYS
Site 01: A+B RAILROAD FLAGGERS
Cost Plus Time Site (A + B). Road User Cost per Day: $ 1,300.00

Project(s):
Project No: HRRR-C054(90)--5R-54
County: KEOKUK
Type of Work: ALTERNATE PAVEMENT TYPES-MAINLINE PAVING
Route: W15 Length: 10.60 miles
Location: W15: 314TH STREET TO 277TH STREET

SECTION NO. 0003
ALTERNATE 'AA' OPTION 2 PCC SHOULDER
BID THIS SECTION IF ALTERNATE ' AA' OPTION 2 IS CHOSEN
2122-5190006 PAVED SHLD, PCC, 6" 24,130 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 101 Proposal ID: 11-7422-614
Proposed Contract Period: Late Start Date of 08/03/15 with 45 WORK DAYS

Project (s) :
Project No: STP-U-7422(614)--70-11
County: BUENA VISTA
Type of Work: PCC PAVEMENT - REPLACE
Route: EAST 10TH STREET Length: 0.31 miles
Location: 10TH ST. E IN THE CITY OF STORM LAKESENCA ST TO JUST SOUTH O
F RUSSELL ST. INTERSECTION

SECTION NO. 0001
ROADWAY ITEMS
2102-2713070 EXCAVATION, CL 13, RDWY+BORROW 1,931 Cy
2301-1033070 STD/S-F PCC PAV'T, CL C CL 3, 7" 5,724 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 77-0805-298

Proposed Contract Period: Late Start Date of 03/30/15 with 110 WORK DAYS

Site 01: TO COMPLETE STAGES 1 & 2, SEE BELOW.
Late Start Date of 03/30/15 with 30 WORK DAYS
Site 02: TO COMPLETE STAGE 3

No Start Date Specified with 45 WORK DAYS
Proposal Note:

**%*% SITE NUMBER 01 ***

THIS SITE IS TO COMPLETE STAGE 1 AND 2 AND REOPEN ALL OF

RAMP B LANES TO TRAFFIC AS DESCRIBED ON SHEET J.1 (INCLUDING

THE PERMANENT TRAFFIC SIGNALS AT THE RAMP B/D TERMINAL) .

*** NO EXCUSE ROAD OPENING BONUS FOR STAGES 1 & 2 ***

THE CONTRACTOR WILL BE PAID THE PREDETERMINED LUMP SUM
AMOUNT SHOWN IN THE PROPOSAL SCHEDULE OF PRICES FOR THE BID
ITEM 'NO EXCUSE ROAD OPENING BONUS' FOR COMPLETING
CONSTRUCTION SO THAT STAGES 1 & 2 ARE COMPLETE AND REOPENED
TO TRAFFIC INCLUDING ALL OF RAMP B LANES AS DESCRIBED ON
SHEET J.1 (INCLUDING THE PERMANENT TRAFFIC SIGNALS AT THE
RAMP B/D TERMINAL) ON OR BEFORE THE CALENDAR DATE SHOWN. ANY
OTHER DELAYS DUE TO WEATHER, CHANGE ORDERS, OVERRUNS OF
QUANTITIES, UTILITY DELAYS, OR ANY OTHER DELAYS WILL NOT BE
CONSIDERED AS JUSTIFICATION TO MODIFY THE CALENDAR DATE.

*** STAGING WORK RESTRICTION ***

STAGE 3 CANNOT BEGIN UNTIL STAGE 2 IS COMPLETED.
STAGE 4 CANNOT BEGIN UNTIL STAGE 3 IS COMPLETED.

Project (s) :

Project No:

IMX-080-5(298)142--02-77

County: POLK
Type of Work: PCC PAVEMENT - GRADE AND NEW
Route: I-80 Length: 1.00 miles
Location: US 65 INTERCHANGE (EBL)
Project No: IMX-080-5(300)142--02-77
County: POLK
Type of Work: TRAFFIC SIGNS
Route: I-80 Length: 1.00 miles
Location: I-80 & US 65 INTERCHANGE (EBL)
Project No: IMX-080-5(301)142--02-77
County: POLK
Type of Work: LIGHTING
Route: I-80 Length: 1.00 miles
Location: 1I-80 & US 65 INTERCHANGE (EBL)

Project No:
County:
Type of Work:

IMX-080-5(313)142--02-77
POLK
TRAFFIC SIGNALS



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Route: I-80 Length: 0.00 miles

Location: I-80 & US 65 INTERCHANGE

SECTION NO. 0001
ROADWAY ITEMS
IMX-080-5(298) 142--02-77
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 69,329 CY
2301-1004120 STD/S-F PCC PAV'T, QM-C CL 3I, 12" 52,514 SY
SECTION NO. 0002
ALTERNATE 'AA' OPTION 1: PCC SHOULDER
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (298)
2122-5190007 PAVED SHLD, PCC, 7" 6,126 SY
SECTION NO. 0005
SIGNING ITEMS
IMX-080-5(300)142--02-77
2403-0100000 STRUCT CONC (MISCELLANEOUS) 54 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 8,709 LB
SECTION NO. 0006
LIGHTING ITEMS
IMX-080-5(301)142--02-77
2404-7775000 REINFORC STEEL 16,236 LB
SECTION NO. 0008
NO EXCUSE ROAD OPENING BONUS FOR THE CONTRACT
2528-5160000 NO EXCUSE ROAD OPENING BONUS, Lump Sum LUMP



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 14-C014-148

Proposed Contract Period: Late Start Date of 06/15/15 with 85 WORK DAYS

Project (s) :

Project No: STP-S-C014(148)--5E-14
County: CARROLL
Type of Work: HMA RESURFACING
Route: N14 Length: 6.60 miles
Location: FROM JCT. WITH U.S. 141, NORTH TO HALBUR.

Project No: FM-C014(149)--55-14

County: CARROLL
Type of Work: HMA RESURFACING
Route: N58 Length: 0.93 miles
Location: FROM THE JCT. WITH THE UPRR, NORTH TO THE JCT. WITH U.S. 30.

Project No:
County:

Type of Work:
Route:
Location:

Project No:

FM-C014 (150) --55-14
CARROLL

HMA RESURFACING
M-64

FROM 120TH ST.

Length: 1.98 miles
NORTH TO 100TH ST.

FM-C014 (151)--55-14

County: CARROLL
Type of Work: HMA RESURFACING
Route: N-44 Length: 6.05 miles
Location: FROM 310TH ST. NORTH THEN EAST ON 260TH ST. THEN NORTH TO
270TH ST.

Item No Item Description Quantity/Unit
SECTION NO. 0001
ROADWAY ITEMS
STP-S-C014(148)--5E-14
2303-0001000 HMA WEDGE/LEVEL/STRENGTH 4,653 TON
2303-0023500 HMA (300K ESAL) I-S, 1/2", NO FRIC 14,158 TON
SECTION NO. 0002
ROADWAY ITEMS
FM-C014 (149)--55-14
2303-0023500 HMA (300K ESAL) I-S, 1/2", NO FRIC 2,066 TON
SECTION NO. 0003
ROADWAY ITEMS
FM-C014 (150)--55-14
2303-0001000 HMA WEDGE/LEVEL/STRENGTH 1,389 TON
2303-0023500 HMA (300K ESAL) I-S, 1/2", NO FRIC 2,083 TON
SECTION NO. 0004
ROADWAY ITEMS
FM-C014 (151)--55-14
2303-0001000 HMA WEDGE/LEVEL/STRENGTH 4,252 TON
2303-0023500 HMA (300K ESAL) I-S, 1/2", NO FRIC 6,378 TON



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
2014 10:00 A.M.

Proposed Letting Date: December 16,

Proposed Bid Order: 152 Proposal ID: 19-0187-062
Late Start Date of 04/06/15 with 140 WORK DAYS
SEE SITE NUMBER 01 DESCRIPTION BELOW.

No Start Date Specified with

Proposed Contract Period:
Site 01:
50 WORK DAYS

Proposal Note:
*%*% SITE NUMBER 01 ***
THIS SITE IS FOR COMPLETION OF PROJECTS
STPN-024-1(25)--2J-19 AND STPN-024-1(26)--2J-19 SO THAT THE
IMPACT TO NEW HAMPTON RESIDENTS IS MINIMIZED.

Project(s):

Project No:

NHSX-018-7(62)--3H-19

County: CHICKASAW
Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING
Route: U.S. 18 Length: 4.00 miles
Location: FROM 2.5 MILES E. OF US 63 TO ECL OF FREDERICKSBURG

Project No:

STPN-024-1(25)--2J-19

County: CHICKASAW
Type of Work: HMA RESURFACING WITH MILLING
Route: IOWA 24 Length: 0.82 miles
Location: IN THE CITY OF NEW HAMPTON FROM N. LINN AVE. TO
MAIN ST.
Project No: STPN-024-1(26)--2J-19
County: CHICKASAW
Type of Work: PCC SIDEWALK/TRAIL
Route: IOWA 24 Length: 0.82 miles
Location: IN NEW HAMPTON FROM N. LINN AVE. TO MAIN ST. (ADA)

Project No:

NHSN-003-7(43) --2R-33

County: FAYETTE
Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING
Route: IOWA 3 Length: 1.57 miles
Location: FROM THE W. JCT. IA. 3/ 150 TO NCL OF OELWEIN
Item No Item Description Quantity/Unit
SECTION NO. 0001
ROADWAY ITEMS
NHSX-18-7(62)--3H-19
2102-2625000 EMBANKMENT-IN-PLACE 508 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 164 CY
2303-0031750 HMA (1M ESAL) BASE, 3/4" 2,584 TON
2303-0042500 HMA (3M ESAL) INTERMEDIATE, 1/2" 5,902 TON
2303-0043504 HMA (3M ESAL) SURF, 1/2", FRIC L-4 6,068 TON
SECTION NO. 0003

ROADWAY ITEMS

CITY OF NEW HAMPTON STPN-024-1(025)--2J-19



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0003
ROADWAY ITEMS

CITY OF NEW HAMPTON STPN-024-1(025)--2J-19
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 4,060 CY
2303-0042500 HMA (3M ESAL) INTERMEDIATE, 1/2" 1,541 TON
2303-0043504 HMA (3M ESAL) SURF, 1/2", FRIC L-4 1,240 TON

SECTION NO. 0004
ROADWAY ITEMS
STPN-024-1(26)--2J-19
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 217 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 29 EACH
SECTION NO. 0005
ROADWAY ITEMS
NHSN-003-7(43) --2R-33 100% FAYETTE COUNTY

2102-2625000 EMBANKMENT-IN-PLACE 2,200 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 693 CY
2303-0041750 HMA (3M ESAL) BASE, 3/4" 1,960 TON
2303-0042500 HMA (3M ESAL) INTERMEDIATE, 1/2" 4,376 TON
2303-0043504 HMA (3M ESAL) SURF, 1/2", FRIC L-4 4,670 TON
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 31 SY

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 1 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 153 Proposal ID: 40-C040-087
Proposed Contract Period: Late Start Date of 07/06/15 with 50 WORK DAYS

Project (s) :
Project No: STP-S-C040(87)--5E-40
County: HAMILTON
Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
Route: R33 Length: 6.02 miles
Location: R33: FROM D-25 TO WRIGHT COUNTY LINE

SECTION NO. 0001
ROADWAY ITEMS

2102-2625001 EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH 1,366 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 270 CY
2303-0033500 HMA (1M ESAL) SURF, 1/2", NO FRIC 13,502 TON

2529-5070111 PATCH,FULL-DEPTH FINISH,BY AREA (=>50 FT) 434 sSY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 154 Proposal ID: 64-0145-073

Proposed Contract Period: Late Start Date of 06/29/15 with 60 WORK DAYS
Site 01: FOR ALL WORK THAT REQUIRES THE TEMPORARY TRAFFIC SIGNALS.
No Start Date Specified with 10 WORK DAYS

Project(s):
Project No: NHSX-014-5(73)--3H-64
County: MARSHALL
Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
Route: IOWA 14 Length: 6.56 miles
Location: 300TH ST. TO 4-LANE IN MARSHALLTOWN

SECTION NO. 0001
ROADWAY ITEMS

2102-2625000 EMBANKMENT-IN-PLACE 1,228 CY
2303-0031500 HMA (1M ESAL) BASE, 1/2" 1,697 TON
2303-0032500 HMA (1M ESAL) INTERMEDIATE, 1/2" 11,165 TON
2303-0033500 HMA (1M ESAL) SURF, 1/2", NO FRIC 11,058 TON
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 144 SY

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 9 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 201 Proposal ID: 33-1502-705
Proposed Contract Period: Late Start Date of 06/29/15 with 35 WORK DAYS

Project (s) :
Project No: MP-150-2(705)79--76-33
County: FAYETTE
Type of Work: SEAL COAT
Route: IOWA 150 Length: 11.07 miles
Location: FROM U.S. 18 TO THE WINNESHIEK COUNTY LINE.

Project No: MP-139-2(704)2--76-96
County: WINNESHIEK
Type of Work: SEAL COAT
Route: IOWA 139 Length: 6.50 miles
Location: FROM THE SILVER CREEK BRIDGE NORTH TO THE UPPER IOWA RIVER
BRIDGE AT KENDALLVILLE.



Proposed Letting Date:
Proposed Bid Order:

Proposed Contract Period:

Project (s) :

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
December 16, 2014 10:00 A.M.

202 Proposal ID: 53-0383-048

Late Start Date of 04/20/15 with

STPN-038-2(36) -—-2J-16

CEDAR

SLURRY SEAL

IOWA 38 Length: 6.30 miles
FROM F44, NORTH TO SCL OF TIPTON.

STPN-062-1(20) --2J-49

JACKSON

SEAL COAT

IOWA 62 Length: 10.86 miles

FROM Y61, NORTHEASTERLY TO THE SCL OF BELLEVUE.

STPN-038-3(48)--2J-53

JONES

SEAL COAT

IOWA 38 Length: 13.49 miles
FROM THE EAST JCT IOWA 64, NORTH TO U.S.

60 WORK DAYS

151 IN MONTICELLO



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 203 Proposal ID: 63-1635-701
Proposed Contract Period: Late Start Date of 04/06/15 with 40 WORK DAYS

Project (s) :
Project No: MP-163-5(701)34--76-63
County: MARION
Type of Work: PCC PATCHING
Route: TIOWA 163 Length: 26.99 miles
Location: FROM THE INTERSECTION OF G-18 AT OTLEY TO THE JCT.
OF U.S. 63 SOUTH OF OSKALOOSA.

Project No: MP-063-5(706)52--76-90
County: WAPELLO
Type of Work: PCC PATCHING
Route: U.S. 63 Length: 26.92 miles
Location: FROM JUST SOUTHEAST OF EDDYVILLE, NORTH THROUGH THE U.S. 63
NORTHBOUND OFF-RAMP SOUTH OF OSKALOOSA.

SECTION NO. 0001
ROADWAY ITEMS
MARION COUNTY MP-163-5(701)34--76-63

2303-0052500 HMA (10M ESAL) INTERMEDIATE, 1/2" 145 TON
2303-0053503 HMA (10M ESAL) SURF, 1/2", FRIC L-3 145 TON
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 1,206 SY

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 72 EACH

SECTION NO. 0002
ROADWAY ITEMS
WAPELLO COUNTY MP-063-5(706)52--76-90

2303-0052500 HMA (10M ESAL) INTERMEDIATE, 1/2" 353 TON
2303-0053503 HMA (10M ESAL) SURF, 1/2", FRIC L-3 514 TON
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 710 SY
2529-5070111 PATCH,FULL-DEPTH FINISH,BY AREA (=>50 FT) 736 SY

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 25 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 204 Proposal ID: 76-0044-024
Proposed Contract Period: Late Start Date of 07/27/15 with 35 WORK DAYS

Project (s) :
Project No: STPN-004-4(24)--2J-76
County: POCAHONTAS
Type of Work: MICROSURFACING
Route: IOWA 4 Length: 9.67 miles
Location: FROM NORTH OF IOWA 7, NORTH TO IOWA 3 IN POCAHONTAS.

SECTION NO. 0001
ROADWAY ITEMS
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 217 SY
2529-5070111 PATCH,FULL-DEPTH FINISH,BY AREA (=>50 FT) 296 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 10 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 205 Proposal ID: 90-0345-704
Proposed Contract Period: Late Start Date of 04/06/15 with 85 WORK DAYS

Project (s) :
Project No: MP-034-5(704)191--76-90
County: WAPELLO
Type of Work: PCC PATCHING
Route: U.S. 34 Length: 66.91 miles
Location: FROM THE U.S. 63 INTERCHANGE IN OTTUMWA TO SOUTH EAST TO
MT. PLEASANT ST. INTERCHANGE IN BURLINGTON.

Project No: MP-063-5(707)34--76-90
County: WAPELLO
Type of Work: PCC PATCHING
Route: U.S. 63 Length: 18.16 miles
Location: FROM THE U.S. 34 INTERCHANGE IN OTTUMWA, NORTHEAST TO
JUST SOUTHEAST OF EDDYVILLE.

SECTION NO. 0001
ROADWAY ITEMS
WAPELLO COUNTY MP-034-5(704)191--76-90

2303-0052500 HMA (10M ESAL) INTERMEDIATE, 1/2" 241 TON
2303-0053503 HMA (10M ESAL) SURF, 1/2", FRIC L-3 398 TON
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 3,491 SY
2529-5070111 PATCH,FULL-DEPTH FINISH,BY AREA (=>50 FT) 1,449 sy
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 198 EACH

SECTION NO. 0002
ROADWAY ITEMS
WAPELLO COUNTY MP-063-5(707)34--76-90

2303-0052500 HMA (10M ESAL) INTERMEDIATE, 1/2" 43 TON
2303-0053503 HMA (10M ESAL) SURF, 1/2", FRIC L-3 199 TON
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 1,165 SY
2529-5070111 PATCH,FULL-DEPTH FINISH,BY AREA (=>50 FT) 890 SY

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 87 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 301 Proposal ID: 07-0202-503
Proposed Contract Period: Late Start Date of 04/06/15 with 40 WORK DAYS
Project (s) :
Project No: MB-020-2(503)227--77-07
County: BLACK HAWK
Type of Work: SLOPE PROTECTION

Route: U.S. 20 Length: 0.00 miles
Location: IN THE CITY OF WATERLOO OVER US 63



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 302 Proposal ID: 16-0308-033
Proposed Contract Period: Late Start Date of 09/21/15 with 20 WORK DAYS

Project (s) :
Project No: NHSN-030-8(33)--2R-16
County: CEDAR
Type of Work: PIPE CULVERTS
Route: U.S. 30 Length: 0.00 miles
Location: OVER YANKEE RUN 0.9 MILE E. OF N. JCT. OF CO. RD. X-64

SECTION NO. 0001
ROADWAY ITEMS

2102-2625000 EMBANKMENT-IN-PLACE 790 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 136 CY
2403-0100000 STRUCT CONC (MISCELLANEOQOUS) 2 CY

2404-7775000 REINFORC STEEL 129 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 303 Proposal ID: 16-0382-033
Proposed Contract Period: Late Start Date of 07/13/15 with 70 WORK DAYS

Project (s) :
Project No: BRFN-038-2(33)--39-16
County: CEDAR
Type of Work: GRADING
Route: IOWA 38 Length: 0.00 miles
Location: APPROX 3 MILES N OF I-80 (6 LOCATIONS)

SECTION NO. 0001
DESIGN NO. 0114; 10' X 6' REINFORCED CONCRETE BOX CULVERT

EXTENSION
2403-0100020 STRUCT CONC (RCB CULV) 72 CY
2404-7775000 REINFORC STEEL 11,150 LB

SECTION NO. 0002
ROADWAY ITEMS

2102-2625000 EMBANKMENT-IN-PLACE 2,819 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,413 CY
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 85 SY

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 7 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 304 Proposal ID: 48-0806-380
Proposed Contract Period: Late Start Date of 08/17/15 with 25 WORK DAYS

Proposal Note:
*** SITE 01 - LANE RENTAL (A+B BIDDING WITH
INCENTIVE/DISINCENTIVE) ***
THIS SITE IS FOR THE I-80 LANE/SHOULDER CLOSURES.
WHEN LANE RENTAL IS IN EFFECT A WORKING/CLOSURE DAY WILL BE
CHARGED AS DESCRIBED IN DS-12058.

Project (s) :
Project No: ER-080-6(380)227--06-48
County: IOWA
Type of Work: SLIDE REPATIR
Route: I-80 Length: 0.00 miles
Location: 2.35 MI EAST OF U.S. 151/W21 INTERCHANGE (WB)

SECTION NO. 0001
ROADWAY ITEMS
2102-2625000 EMBANKMENT-IN-PLACE 556 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,465 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 305 Proposal ID: 52-0015-095
Proposed Contract Period: Late Start Date of 07/13/15 with 70 WORK DAYS

Project (s) :
Project No: BRFN-001-5(95)--39-52
County: JOHNSON
Type of Work: GRADING
Route: IOWA 1 Length: 0.00 miles
Location: OVER UNNAMED STREAM 1 MILE N. OF CO. RD. F-14

SECTION NO. 0001
DESIGN NO. 0214; TWIN 12' X 7' X 92'-0 REINFORCED
CONCRETE BOX CULVERT
2403-0100020 STRUCT CONC (RCB CULV) 301 CY
2404-7775000 REINFORC STEEL 48,235 LB
SECTION NO. 0002
ROADWAY ITEMS
2102-2625000 EMBANKMENT-IN-PLACE 4,267 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 10,979 CY
2301-1033095 STD/S-F PCC PAV'T, CL C CL 3, 9.5" 466 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 306 Proposal ID: 54-C054-098
Proposed Contract Period: Late Start Date of 04/13/15 with 15 WORK DAYS

Project (s) :
Project No: ER-C054(98)--58-54
County: KEOKUK
Type of Work: SLIDE REPAIR
Route: V5G Length: 0.00 miles
Location: ON V5G, FROM 253RD AVE NORTH 1/4 MILES, S3 T74 R11

SECTION NO. 0001
ROADWAY ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 400 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 307 Proposal ID: 54-C054-099
Proposed Contract Period: Late Start Date of 04/13/15 with 10 WORK DAYS

Project (s) :
Project No: ER-C054(99)--58-54
County: KEOKUK
Type of Work: EMERGENCY REPAIR - EROSION
Route: 295TH AVE Length: 0.00 miles
Location: COUNTY BRIDGE 701754 ON 295TH AVE. SOUTH FORK ENGLISH RIVER

SECTION NO. 0001
ROADWAY ITEMS
2102-2625001 EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH 40 CY



Proposed Letting Date:
Proposed Bid Order:

Proposed Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS -

PRELIMINARY QUANTITY REPORT

(for information only)

December 16,
308

Completion Date

Site 01: STAGE 2A TRAFFIC
Completion Date
Site 02: STAGE 3A TRAFFIC
Completion Date
Site 03: STAGE 4A CONSTRUCTION
Completion Date
Site 04: STAGE 4B TRAFFIC
Completion Date
Proposal Note:
SEE 656.0195
***SITE 01 (STAGE 2A) ***
***STTE 02 (STAGE 3A) **x*
***SITE 03 (STAGE 4A) ***
***STTE 04 (STAGE 4B) ***
***SITE 05 (STAGE 5)***
***SITE 06 (STAGE 5) ***
***WORK RESTRICTION***

Proposal ID:

of

of

of

of

of

2014 10:00 A.M.

78-0293-102
05/25/17
07/31/15
11/13/15
06/30/16

09/30/16

**% INCENTIVE/DISINCENTIVE/SITE 05 AND 06 ***
***CRITCAL CLOSURE ACTIVITY***

Project(s):

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:

IM-NHS-029-3(102)48--03-78
POTTAWATTAMIE
GRADING

I-29

US 275 INTERCHANGE

IM-NHS-029-3(103)48--03-78
POTTAWATTAMIE
TRAFFIC SIGNS
I-29

I-29/80 IN COUNCIL BLUFFS

IM-NHS-029-3(104)48--03-78
POTTAWATTAMIE
TRAFFIC SIGNALS
I-29

I-29/80 IN COUNCIL BLUFFS

IM-029-3(105)48--13-78
POTTAWATTAMIE

BRIDGE REPLACEMENT - PPCB
I-29
I-29/80 IN COUNCIL BLUFFS -

NHS-029-3(106) 48--11-78
POTTAWATTAMIE

BRIDGE REPLACEMENT - PPCB
I-29

Length:

Length:

Length:

Length:

Length:

I1-29/Us

I1-29/US

EB

miles

0.00

miles

0.00

miles

0.00 miles

IA 92 OVER I-29

0.00 miles

275 INTERCHANGE

275 INTERCHANGE



Location:

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
I-29/80 IN COUNCIL BLUFFS - EB IA 92 OVER MOSQUITO CREEK

IM-NHS-029-3(110)48--03-78
POTTAWATTAMIE

LIGHTING

I-29 Length:
I-29/80 IN COUNCIL BLUFFS -

0.00 miles
I-29/US 275 INTERCHANGE

IM-NHS-029-3(122)48--03-78
POTTAWATTAMIE

RCB CULVERT EXTENSION -
I-29

US 275 INTERCHANGE

SINGLE BOX
Length: 0.00 miles

IM-NHS-029-3(146)48--03-78

POTTAWATTAMIE

BRIDGE REPLACEMENT - STEEL GIRDER

I-29 Length: 0.00 miles

I-29 SOUTHBOUND RAMP D OVER MOSQUITO CREEK AND
BNSF/CBEC R.R. IN THE CITY OF COUNCIL BLUFFS

IM-NHS-080-1(416)3--03-78

POTTAWATTAMIE

RECONSTRUCTION - BRIDGE WIDENING

I-29 Length: 0.00 miles

I-29 NB OVER I-80 EB TEMPORARY BRIDGE WIDENING
IN THE CITY OF COUNCIL BLUFFS

SECTION NO. 0001
ROADWAY ITEMS
IM-NHS-029-3(102)48--03-78

2102-2625000
2102-2710070
2301-1003100
2301-1004115
2303-0053502
2511-0301800
2511-0302600

SECTION

NO.
ALTERNATE
BID THIS SECTION IF ALTERNATE

EMBANKMENT-IN-PLACE
EXCAVATION, CL 10,
STD/S-F PCC PAV'T,
STD/S-F PCC PAV'T, QM-C CL 3I, 11.5"
HMA (10M ESAL) SURF, 1/2", FRIC L-2
RECREATIONAL TRAIL, HMA, 8"
RECREATIONAL TRAIL, PCC, 6"

0002

1,874
783,706
30,580
87,980
529

794
1,026

RDWY+BORROW
oM-C CL 3, 10"

'AA'" OPTION 1: PCC SHOULDERS

'AA'" OPTION 1 IS CHOSEN(102)
8"

CY
CY
SY
SY
TON
SY
SY

SY

2122-5190008 PAVED SHLD, PCC,
SECTION NO. 0004
ALTERNATE 'BB' OPTION 1: PCC
BID THIS SECTION IF ALTERNATE
2122-5190007 PAVED SHLD, PCC, 7"
SECTION NO. 0011
SIGNING ITEMS
IM-NHS-029-3(103)48--03-78
STRUCT CONC (MISCELLANEOUS)
2404-7775005 REINFORC STEEL, EPOXY COATED
SECTION NO. 0014
DESIGN NO.

2,990

SHOULDERS
'BB' OPTION 1 IS CHOSEN(102)

4,140 SY

2403-0100000 171

20,664

CY
LB

0114; 476'-0 X VARIES PRETENSIONED PRESTRESSED



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
CONCRETE BEAM BRIDGE IM-029-3(105)48--13-78

2403-0100010 STRUCT CONC (BRIDGE) 870
2404-7775000 REINFORC STEEL 98,504
2404-7775005 REINFORC STEEL, EPOXY COATED 269,428

SECTION NO. 0016
DESIGN NO. 214; A 1056'-0 X 38'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE NHS-029-3(106)48--11-78

2403-0100010 STRUCT CONC (BRIDGE) 633
2404-7775000 REINFORC STEEL 633,602
2404-7775005 REINFORC STEEL, EPOXY COATED 433,814

SECTION NO. 0018
LIGHTING ITEMS
IM-NHS-029-3(110)48--03-78
2404-7775000 REINFORC STEEL 16,964
SECTION NO. 0019
DESIGN NO. 1112;10' X 10' REINFORCED CONCRETE BOX CULVERT
IM-NHS-29-3(122)48--03-78
2403-0100020 STRUCT CONC (RCB CULV) 163
2404-7775000 REINFORC STEEL 32,493
SECTION NO. 0020
ROADWAY ITEMS
IM-NHS-29-3(122)48--03-78
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 675
SECTION NO. 0021
DESIGN NO. 0414; A 122'-5 X 26'-0 SIMPLE SPAN WELDED PLATE
GIRDER BRIDGE IM-NHS-029-3(146)48--03-78
2404-7775000 REINFORC STEEL 8,520
2404-7775005 REINFORC STEEL, EPOXY COATED 44,553
SECTION NO. 0022
DESIGN NO. 0414; ALTERNATE 'DD' OPTION 1l: REINFORCING STEEL
BID THIS SECTION IF ALTERNATE 'DD' OPTION 1 IS CHOSEN(146)
2404-7775000 REINFORC STEEL 38,770
SECTION NO. 0025
DESIGN NO. 215; A 243'-0 X 39'-0 CONTINUOUS ROLLED STEEL
BEAM BRIDGE IM-NHS-080-1(416)3--03-78

2403-0100010 STRUCT CONC (BRIDGE) 134
2404-7775000 REINFORC STEEL 45,983
2404-7775005 REINFORC STEEL, EPOXY COATED 41,758

SECTION NO. 0026
ROADWAY ITEMS
IM-NHS-080-1(416)3--03-78
2102-2625000 EMBANKMENT-IN-PLACE 41
SECTION NO. 0027
ALTERNATE 'EE' OPTION 1: PCC PAVED SHOULDERS
BID THIS SECTION IF ALTERNATE 'EE' OPTION 1 IS CHOSEN(416)
2122-5190009 PAVED SHLD, PCC, 9" 203

CcY
LB
LB

CY
LB
LB

LB

CY
LB

CY

LB
LB

LB

CY
LB
LB

CY

SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 309 Proposal ID: 91-0352-440
Proposed Contract Period: Late Start Date of 07/27/15 with 70 WORK DAYS
Project (s) :
Project No: IMN-035-2(440)56--0E-91
County: WARREN
Type of Work: FENCING

Route: I-35 Length: 0.00 miles
Location: FROM NORTH RIVER N. TO IA. 5(VARIOUS LOCATIONS)



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 310 Proposal ID: 97-0203-504

Proposed Contract Period: Late Start Date of 06/08/15 with 40 WORK DAYS

Project (s) :
Project No: MB-020-3(504)2--77-97
County: WOODBURY
Type of Work: SLOPE PROTECTION

Route: U.S. 20 Length: 0.00 miles
Location: 3.0 MILES W. OF IOWA 12



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 351 Proposal ID: 42-7140-013
Proposed Contract Period: Completion Date of 08/31/15

Proposal Note:
*** CONTRACTING AUTHORITY REQUEST / WORK RESTRICTIONS ***
THE SCHOOL HAS REQUESTED THAT LIGHTING BE DONE AS SOON AS
POSSIBLE, AND THAT THE PAVEMENT REPAIR WORK (PATCHING AND
STEAM TUNNELS) BE COMPLETED BETWEEN JUNE 1 AND AUGUST 31.
THEY ARE HAVING AN ACCREDITATION REVIEW IN MAY WHICH LIMITS
THE START DATE, AND NEED TO HAVE THE STEAM TUBING
(HEATING SYSTEM) OPERATIONAL BY SEPTEMBER WHICH CONSTRAINS
THE COMPLETION DATE.

Project(s):
Project No: DHS-714-0(13)--7H-42
County: HARDIN
Type of Work: LIGHTING
Route: INSTITUTIONAL ROAD Length: 0.00 miles
Location: STATE TRAINING SCHOOL FOR BOYS

SECTION NO. 0001
ROADWAY ITEMS

2403-0100000 STRUCT CONC (MISCELLANEOQOUS) 1 CYy
2404-7775005 REINFORC STEEL, EPOXY COATED 212 1B
2529-5070111 PATCH,FULL-DEPTH FINISH,BY AREA (=>50 FT) 695 SY

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 3 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 352 Proposal ID: 55-0183-094
Proposed Contract Period: Late Start Date of 08/31/15 with 35 WORK DAYS
Project (s) :
Project No: TSF-018-3(94)--92-55
County: KOSSUTH
Type of Work: TRAFFIC SIGNALS

Route: U.S. 18 Length: 0.00 miles
Location: IN THE CITY OF ALGONA AT THE N. MAIN ST. INTERSECTION



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 353 Proposal ID: 95-C095-062
Proposed Contract Period: Late Start Date of 09/14/15 with 35 WORK DAYS

Project (s) :
Project No: HSIP-S-C095(62)--6C-95
County: WINNEBAGO
Type of Work: PAVEMENT MARKINGS
Route: MULTIPLE ROUTES Length: 50.00 miles
Location: VARIOUS LOCATIONS IN WINNEBAGO COUNTY

SECTION NO. 0001
ROADWAY/PAVEMENT MARKING ITEMS
2102-2713070 EXCAVATION, CL 13, RDWY+BORROW 416 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 401 Proposal ID: 78-0293-165
Proposed Contract Period: Approx Start Date of 02/23/15 with 5 WORK DAYS
Project (s) :
Project No: IMN-029-3(165)54--0E-78
County: POTTAWATTAMIE
Type of Work: SALVAGE AND REMOVAL

Route: I-29 Length: 0.00 miles
Location: IN COUNCIL BLUFFS AT 1104 S. 8TH ST, PARCEL NO. 387



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 402 Proposal ID: 86-0306-223

Proposed Contract Period: Approx Start Date of 02/23/15 with 20 WORK DAYS

Project (s) :
Project No: NHSN-030-6(223)--2R-86
County: TAMA
Type of Work: SALVAGE AND REMOVAL
Route: U.S. 30 Length: 0.00 miles
Location: 3310 HWY 21 BELLE PLAINE PARCEL NO. 93



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 501 Proposal ID: 10-1503-071
Proposed Contract Period: Late Start Date of 04/06/15 with 40 WORK DAYS
Project (s) :
Project No: NHSN-150-3(71)--2R-10
County: BUCHANAN
Type of Work: EROSION CONTROL

Route: IOWA 150 Length: 0.00 miles
Location: 170TH ST. 4.5 MILES N. OF INDEPENDENCE (REALIGN CURVES)



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 601 Proposal ID: 21-0183-500

Proposed Contract Period: Late Start Date of 07/13/15 with 40 WORK DAYS

Project (s) :
Project No: MB-018-3(500)72--77-21
County: CLAY
Type of Work: BRIDGE PAINTING

Route: U.S. 18 Length: 0.00 miles
Location: STONEY CREEK 5.3 MILES W. OF W. JCT. U.S. 71.



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 602 Proposal ID: 50-0651-502
Proposed Contract Period: Late Start Date of 07/13/15 with 40 WORK DAYS
Project (s) :
Project No: MB-065-1(502)98--77-50
County: JASPER
Type of Work: BRIDGE PAINTING

Route: U.S. 65 Length: 0.00 miles
Location: OVER INDIAN CREEK 0.2 MILE SOUTH OF IOWA 117.



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: December 16, 2014 10:00 A.M.
Proposed Bid Order: 981 Proposal ID: 97-0293-712

Proposed Contract Period: Late Start Date of 09/21/15 with 30 WORK DAYS

Project (s) :
Project No: MPIN-029-3(712)134--0N-97
County: WOODBURY
Type of Work: FENCING
Route: I-29 Length: 4.15 miles
Location: NORTH OF K25 / SALIX INTERCHANGE (MP 134.35) NORTH
4.15 MI (MP 138.50) (SBL)






